Comparative Statement

Tend BBMP/2019-20/OW/WORK_INDENT38011/CALL-2
Tend Desilting of drains in Devinagara Lottegollahalli and surrounding area in ward no 08 Kodigehalli

SNo	Item Name	Item C	Unit	Estimate Qu	Estimate Rat	Total Amo	SRIKANTH K S (AAI		NAGENDRA R (SRI		VIJAY KUMAR V ( )		DARSHAN K R ( )	
							Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amount
1	Removing a	1	sqm	1062.72	111.3	118280.73	96.0	102021.12	111.0	117961.92	111.3	118280.73	105.0	111585.60
2	Earthwork e	2	cum	262.4	137.8	36158.72	119.0	31225.60	137.0	35948.80	137.0	35948.80	130.0	34112.00
3	Providing ar	3	Sqm	118.08	2100	247968.00	1814.4	214244.35	1680.0	198374.40	1800.0	212544.00	1974.0	233089.92
4	Lead for Dis	4	cum	223.04	97.47	21739.708	84.0	18735.36	97.0	21634.88	97.47	21739.708	92.0	20519.68
	Total Summary Amount					424147.16	366226.43	0.00	373920.00	0.00	388513.24	0.00	399307.20	0.00
	% against Estimated Rate						-13.6558		-11.8419		-8.4013		-5.8564	
	% against CSR													
	Total Bid Amount						366226.43 (L1)		373920.00 (L2)		388513.24 (L3)		399307.20 (L4)	

Thursday, 24 September 2020 18:19:57

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38011/CALL-2	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	08/09/2020 19:08:49	15/09/2020 15:16:16	15/09/2020 15:17:25	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38011/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 15:36:03	13/08/2020 15:36:18	08/09/2020 19:08:49	Approve	Four Bidders are participated for this work out of which L1 Bidder SRIKANTH K S (AAKAR CONSTRUCTION) Quoted RS 366226.43 (-13.6558%) Below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 15:36:03	13/08/2020 15:36:03	13/08/2020 15:36:03	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT38011/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 15:35:35	13/08/2020 15:35:45	13/08/2020 15:36:02	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT38011/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 15:34:01	13/08/2020 15:34:07	13/08/2020 15:35:35	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT38011/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 15:22:06	13/08/2020 15:22:15	13/08/2020 15:34:01	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT38011/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:00:03	13/08/2020 15:22:02	13/08/2020 15:22:05	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:00:03	13/08/2020 11:00:03	13/08/2020 11:00:03	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT38011/CALL-2	bbmp_ee2_yel-H T MOHAN DAS	03/08/2020 17:53:53	03/08/2020 19:04:59	03/08/2020 19:04:59	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	38011 statementsheet (4).xls	H T MOHAN DAS	08/09/2020 18:59:49

Back

This site is best viewed in 1024x768 resolution.

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3801 1	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-12-04 18:23:56.0	2020-03-02 18:17:28.0	2020-03-02 18:18:14.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3801 1	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:36:16.0	2019-11-13 15:36:20.0	2019-12-04 18:23:56.0	Approve	Six Bidders are participated for this work out of which L1 Bidder KARTHIKYAD AV C P ( ) Quoted RS 350383.64 (-- 17.391%) Below the Tender Amount. Hence the rates Quoted by L1 KARTHIKYAD AV C P ( ) Quoted RS 350383.64 (-- 17.391%) Below recommended for Your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:36:16.0	2019-11-13 15:36:16.0	2019-11-13 15:36:16.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT3801 1	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:36:09.0	2019-11-13 15:36:13.0	2019-11-13 15:36:15.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT3801 1	bbmp_ee2_yel -H T MOHAN DAS	2019-11-05 11:21:28.0	2019-11-12 12:09:06.0	2019-11-13 15:36:09.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT3801 1	bbmp_ee2_yel -H T MOHAN DAS	2019-11-05 11:14:31.0	2019-11-05 11:21:16.0	2019-11-05 11:21:27.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT3801 1	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:09.0	2019-11-05 11:14:29.0	2019-11-05 11:14:31.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:09.0	2019-10-26 11:00:09.0	2019-10-26 11:00:09.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT3801 1	bbmp_ee2_yel -H T MOHAN DAS	2019-10-05 15:34:12.0	2019-10-05 15:49:30.0	2019-10-05 15:49:30.0	Approved		Completed